DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/21/08
PAGE : 002 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER : 002 CONTRACT ID : 28-034-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT : M6
STATE/FEDERAL AID NO: 28-034-03 CONTRACT TIME : 730 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : 28-034-03

THE PURPOSE OF THIS CONTRACT IS TO CONDUCT REPAIRS ON STORM
DRAINAGE SYSTEMS WHERE PARTIAL OR COMPLETE FAILURES HAVE
OCCURRED. THE REPAIR WORK WILL INCLUDE, BUT NOT BE LIMITED
TO, THE REPAIR OR COMPLETE REPLACEMENT OF PIPES, DRAINAGE
STRUCTURES, DAMAGED CURB, AND ASSOCIATED DISTRESSED PAVEMENT
PATCHING. SOME OF THE DRAINAGE SYSTEM FAILURES HAVE
RESULTED IN "CAVE-INS"/SINKHOLES OF THE PAVEMENT AREAS,
SIDEWALK, CURB, AND/OR LANDSCAPED AREAS NEAR THE DRAINAGE
SYSTEMS. CURB REPAIR SHALL ENTAIL THE REMOVAL AND
REPLACEMENT OF CRACKED, SPALLED, SETTLED OR OTHERWISE
DAMAGED CURB. PAVEMENT REPAIR SHALL INCLUDE SAW CUTTING,
REMOVING AND REPLACING DETERIORATED HOT MIX PAVEMENT. IN
ADDITION TO THE REPAIR WORK, THE CONTRACT MAY INCLUDE
INSTALLATION OF NEW DRAINAGE SYSTEMS OR ADDITIONAL
COMPONENTS TO EXISTING SYSTEMS AS REQUESTED BY THE ENGINEER.
THE WORK SHALL BE PERFORMED ON THE PIPE SYSTEMS, CATCH
BASINS, CURBS, STRUCTURES, OR PAVEMENTS AS DIRECTED BY THE
ENGINEER ON THE INDIVIDUAL WORK ORDERS.

SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/21/08 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,449,165.10 105.0106% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 1,380,018.00 100.0000% 95.2285%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 1,436,999.25 104.1290% 99.1605%
3 STRIPE-A-LOT, INC, 55 GERMAY DR, WILMINGTON, DE, 19804 S 1,452,679.25 105.2652% 100.2425%
4 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 1,507,795.50 109.2591% 104.0458%
5 EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801 S 1,569,286.75 113.7149% 108.2890%
6 SAM'S CONSTRUCTION LLC, 800-A PLANT STREET , WILMINGTON, DE, 19801 S 1,573,210.38 113.9993% 108.5598%
7 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 S 1,670,733.00 121.0660% 115.2893%
8 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 1,757,374.25 127.3443% 121.2680%
9 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 2,311,633.00 167.5075% 159.5148%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt T T e

SECTION 0001  DRAINAGE REPAIRS
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/21/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER 002 CONTRACT 1ID 28-034-03.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT
SET-ASIDE
| ( 0 ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0010 202000 30.000 CYy | 100.00000 3000.00] 27.00000 810.00] 61.00000 1830.00
EXCAVATION AND EMBANKMENT | | |
0020 206000 10.000 cCY | 1000.00000 10000.00| 300.00000 3000.00] 300.00000 3000.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0030 208000 750.000 CY | 25.00000 18750.00| 27.00000 20250.00] 20.00000 15000.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209006 150.000 CYy | 50.00000 7500.00] 30.00000 4500.00] 32.00000 4800.00
BORROW, TYPE F | | |
0050 210000 250.000 cCY | 35.00000 8750.00] 25.00000 6250.00] 36.00000 9000.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0060 211004 500.000 LF | 19.57983 9789.92]| 17.50000 8750.00] 22.00000 11000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0070 251501 50.000 LF | 5.21917 260.96 | 5.00000 250.00] 8.00000 400.00
SILT FENCE | | |
0080 302007 50.000 cCYy | 75.00000 3750.00] 95.00000 4750.00] 100.00000 5000.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0090 302008 50.000 cCYy | 85.00000 4250.00] 95.00000 4750.00] 138.00000 6900.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0100 302500 25.000 TON | 57.52197 1438.05] 50.00000 1250.00] 56.00000 1400.00
DELAWARE NO. 3 STONE | | |
0110 302503 10.000 TON | 50.00000 500.00] 50.00000 500.00] 56.00000 560.00
DELAWARE NO. 57 STONE | | |
0120 401665 100.000 TON | 100.00000 10000.00| 110.00000 11000.00| 217.00000 21700.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0130 401666 50.000 TON | 100.00000 5000.00] 110.00000 5500.00] 205.00000 10250.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0140 602002 50.000 CYy | 599.74777 29987.39] 625.00000 31250.00] 677.00000 33850.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0150 602603 25.000 CYy | 750.00000 18750.00| 675.00000 16875.00| 740.00000 18500.00
| | |

HIGH EARLY STRENGTH CONCRETE
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TABULATION OF BIDS

INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 3

FINAL
CONTRACT TITLE : DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER : 002 CONTRACT ID : 28-034-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0160 605573 25.000 EACH | 150.00000 3750.00] 100.00000 2500.00] 230.00000 5750.00
STEEL PLATES, 4'X6'X3/4" | | |
0170 612021 400.000 LF | 50.00000 20000.00] 65.00000 26000.00] 65.00000 26000.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0180 612022 400.000 LF | 65.00000 26000.00] 70.00000 28000.00] 72.00000 28800.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0190 612023 200.000 LF | 75.00000 15000.00| 84.00000 16800.00| 83.00000 16600.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0200 612520 250.000 LF | 55.00000 13750.00| 60.00000 15000.00| 62.00000 15500.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0210 612529 7500.000 LF | 3.50000 26250.00] 2.00000 15000.00| 2.75000 20625.00
PIPE VIDEO INSPECTION | | |
0220 612535 7500.000 LF | 5.00000 37500.00] 2.50000 18750.00| 5.00000 37500.00
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0230 612536 2500.000 LF | 6.14168 15354.20| 3.25000 8125.00] 6.00000 15000.00
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0240 612537 50.000 HOUR | 319.86727 15993.36| 230.00000 11500.00| 300.00000 15000.00
HEAVY CLEANING OF DRAINAGE PIPE | | |
0250 612539 250.000 EACH | 525.00000 131250.00| 560.00000 140000.00| 525.00000 131250.00
PRESSURE GROUTING PIPE JOINTS, 15"-24" | | |
DIA | | |
0260 612540 150.000 EACH | 650.00000 97500.00| 740.00000 111000.00| 665.00000 99750.00
PRESSURE GROUTING PIPE JOINTS, GREATER | | |
THAN 24"-30" DIA | | |
0270 701004 100.000 SY | 150.00000 15000.00| 100.00000 10000.00| 123.00000 12300.00
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
8" | | |
0280 701010 350.000 LF | 33.51205 11729.22| 31.00000 10850.00| 25.00000 8750.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0290 701020 350.000 LF | 30.79766 10779.18| 37.50000 13125.00| 38.00000 13300.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0300 701021 1500.000 LF | 35.00000 52500.00| 33.50000 50250.00| 32.00000 48000.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0310 701022 250.000 LF | 35.12048 8780.12] 32.00000 8000.00] 25.00000 6250.00
| | |
| | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER 002 CONTRACT 1ID 28-034-03.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT : M6
SET-ASIDE
I ( 0o ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0320 705001 2500.000 SF | 5.76990 14424.75)| 7.00000 17500.00| 12.00000 30000.00
P.C.C. SIDEWALK, 4" | | |
0330 705002 750.000 SF | 10.12279 7592.09] 11.00000 8250.00] 13.00000 9750.00
P.C.C. SIDEWALK, 6" | | |
0340 705525 500.000 SF | 20.00000 10000.00| 14.00000 7000.00] 21.00000 10500.00
CURB RAMP, TYPE 1 | | |
0350 705526 500.000 SF | 20.00000 10000.00| 14.00000 7000.00] 21.00000 10500.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0360 708050 10.000 EACH | 2225.71200 22257.12] 2500.00000 25000.00] 2300.00000 23000.00
DRAINAGE INLET, 34" X 18" | | |
0370 708051 10.000 EACH | 2425.41141 24254 .11 2550.00000 25500.00] 2500.00000 25000.00
DRAINAGE INLET, 34" X 24" | | |
0380 708052 10.000 EACH | 3000.00000 30000.00] 3000.00000 30000.00] 2600.00000 26000.00
DRAINAGE INLET, 48" X 30" | | |
0390 708053 5.000 EACH | 3500.00000 17500.00| 3050.00000 15250.00| 2900.00000 14500.00
DRAINAGE INLET, 48" X 48" | | |
0400 708054 5.000 EACH | 4000.00000 20000.00] 3400.00000 17000.00| 3000.00000 15000.00
DRAINAGE INLET, 66" X 30" | | |
0410 708500 75.000 EACH | 250.00000 18750.00| 270.00000 20250.00] 335.00000 25125.00
REPLACING CATCH BASIN GRATES | | |
0420 708504 75.000 EACH | 300.00000 22500.00] 260.00000 19500.00| 365.00000 27375.00
REPLACING CATCH BASIN FRAMES | | |
0430 710503 500.000 EACH | 650.00000 325000.00] 675.00000 337500.00] 455.00000 227500.00
REPAIRING EXISTING CATCH BASINS | | |
0440 710505 50.000 EACH | 500.00000 25000.00] 400.00000 20000.00] 400.00000 20000.00
REPAIRING EXISTING MANHOLES | | |
0450 710511 50.000 EACH | 750.00000 37500.00] 675.00000 33750.00] 990.00000 49500.00
REMOVE AND REPLACE EXISTING CATCH BASIN | | |
HOOD | | |
0460 712006 100.000 SY | 73.18778 7318.78]| 100.00000 10000.00| 105.00000 10500.00
RIPRAP, R-5 | | |
0470 715001 350.000 LF | 23.28465 8149.63| 20.00000 7000.00] 19.00000 6650.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0480 720527 5000.000 EADY | 0.50000 2500.00] 0.50000 2500.00] 1.10000 5500.00
PLASTIC DRUMS | |
0490 732000 3500.000 sSY | 10.00000 35000.00] 9.00000 31500.00] 10.50000 36750.00
TOPSOIL, 4" DEPTH | | |
0500 734016 3500.000 sSY | 1.00000 3500.00] 1.00000 3500.00] 1.10000 3850.00
PERMANENT GRASS SEEDING, SUBDIVISION | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/21/08
PAGE : 002 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER : 002 CONTRACT ID : 28-034-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT : M6
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0510 735006 3500.000 sSY | 1.00000 3500.00] 1.00000 3500.00] 1.10000 3850.00
MULCHING, STRAW | | |
0520 735533 1000.000 SY | 2.79234 2792.34| 3.00000 3000.00] 2.20000 2200.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0530 742500 1000.000 HOUR | 37.78000 37780.00] 37.78000 37780.00] 37.78000 37780.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0540 742514 100.000 HOUR | 54.78000 5478.00] 54.78000 5478.00] 54.78000 5478.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0550 743003 50.000 EADY | 30.00000 1500.00] 20.00000 1000.00] 28.00000 1400.00
ARROWPANELS, TYPE C | | |
0560 743501 100.000 EADY | 1.59226 159.23] 1.00000 100.00] 1.10000 110.00
WARNING LIGHTS , TYPE B | | |
0570 743504 100.000 EACH | 118.00041 11800.04 | 50.00000 5000.00] 220.00000 22000.00
WARNING SIGNS | |
0580 743506 25.000 EADY | 10.00000 250.00] 10.00000 250.00] 1.65000 41.25
TEMPORARY BARRICADES, TYPE III | | |
0590 743525 500.000 EADY | 5.00000 2500.00] 3.00000 1500.00] 2.20000 1100.00
TEMPORARY WARNING SIGNS | | |
0600 743537 50.000 EADY | 150.00000 7500.00] 100.00000 5000.00] 95.00000 4750.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0610 748506 100.000 LF | 9.33582 933.58] 12.00000 1200.00] 11.00000 1100.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0620 758000 1500.000 SY | 15.00000 22500.00] 13.00000 19500.00| 25.00000 37500.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0630 762001 2500.000 LF | 3.00000 7500.00] 2.50000 6250.00] 1.75000 4375.00
SAW CUTTING, HOT MIX | | |
0640 762002 500.000 LF | 5.72606 2863.03] 5.75000 2875.00] 5.50000 2750.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0650 763000 LUMP | 68000.00000 68000.00| 45000.00000 45000.00| 92000.00000 92000.00
INITIAL EXPENSE | |
SECTION TOTALS | S 1,449,165.10| S 1,380,018.00] S 1,436,999.25
—————————————————————————————————————————— e s H
CONTRACT TOTALS | S 1,449,165.10| S 1,380,018.00] S 1,436,999.25

DBE GOALS | 0 % | % | %
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TABULATION OF BIDS
FINAL
CONTRACT TITLE DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER : 002 CONTRACT 1ID 28-034-03.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( I ( )
| STRIPE-A-LOT INC/APS |CIRILLO BROS INC |[EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 DRAINAGE REPAIRS
| | |
0010 202000 30.000 cCYy | 60.00000 1800.00] 82.00000 2460.00] 52.50000 1575.00
EXCAVATION AND EMBANKMENT | | |
0020 206000 10.000 cCY | 75.00000 750.00| 350.00000 3500.00] 158.00000 1580.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0030 208000 750.000 CY | 35.00000 26250.00] 35.50000 26625.00] 33.60000 25200.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209006 150.000 CY | 52.00000 7800.00] 43.80000 6570.00] 35.00000 5250.00
BORROW, TYPE F | | |
0050 210000 250.000 cCY | 52.00000 13000.00| 25.00000 6250.00] 20.00000 5000.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0060 211004 500.000 LF | 25.00000 12500.00| 36.50000 18250.00| 23.00000 11500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0070 251501 50.000 LF | 5.00000 250.00] 9.00000 450.00] 6.30000 315.00
SILT FENCE | | |
0080 302007 50.000 cCYy | 70.00000 3500.00] 75.00000 3750.00] 94.50000 4725.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0090 302008 50.000 CYy | 70.00000 3500.00] 75.00000 3750.00] 94.50000 4725.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0100 302500 25.000 TON | 40.00000 1000.00] 66.00000 1650.00] 52.50000 1312.50
DELAWARE NO. 3 STONE | | |
0110 302503 10.000 TON | 50.00000 500.00] 70.50000 705.00 | 52.50000 525.00
DELAWARE NO. 57 STONE | | |
0120 401665 100.000 TON | 125.00000 12500.00| 158.00000 15800.00| 126.00000 12600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0130 401666 50.000 TON | 125.00000 6250.00] 129.00000 6450.00] 126.00000 6300.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0140 602002 50.000 cCYy | 180.00000 9000.00] 600.00000 30000.00] 788.00000 39400.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
| | |

B



INTEGRAL PORTLAND CEMENT CONCRETE CURB
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER : 002 CONTRACT ID : 28-034-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT M6
SET-ASIDE
I ( 3 ) I ( I ( )
| STRIPE-A-LOT INC/APS |CIRILLO BROS INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0150 602603 25.000 CYy | 200.00000 5000.00] 745.00000 18625.00| 893.00000 22325.00
HIGH EARLY STRENGTH CONCRETE | | |
0160 605573 25.000 EACH | 1800.00000 45000.00| 200.00000 5000.00] 120.00000 3000.00
STEEL PLATES, 4'X6'X3/4" | | |
0170 612021 400.000 LF | 50.00000 20000.00] 61.00000 24400.00] 51.50000 20600.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0180 612022 400.000 LF | 55.00000 22000.00] 64.50000 25800.00] 57.80000 23120.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0190 612023 200.000 LF | 65.00000 13000.00| 84.00000 16800.00| 62.00000 12400.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0200 612520 250.000 LF | 45.00000 11250.00| 51.30000 12825.00| 42.00000 10500.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0210 612529 7500.000 LF | 2.75000 20625.00] 2.75000 20625.00] 4.20000 31500.00
PIPE VIDEO INSPECTION | | |
0220 612535 7500.000 LF | 4.95000 37125.00] 5.00000 37500.00] 4.20000 31500.00
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0230 612536 2500.000 LF | 6.05000 15125.00| 6.10000 15250.00| 5.25000 13125.00
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0240 612537 50.000 HOUR | 297.00000 14850.00| 300.00000 15000.00| 315.00000 15750.00
HEAVY CLEANING OF DRAINAGE PIPE | | |
0250 612539 250.000 EACH | 523.00000 130750.00| 500.00000 125000.00| 683.00000 170750.00
PRESSURE GROUTING PIPE JOINTS, 15"-24" | | |
DIA | | |
0260 612540 150.000 EACH | 633.00000 94950.00| 625.00000 93750.00| 735.00000 110250.00
PRESSURE GROUTING PIPE JOINTS, GREATER | | |
THAN 24"-30" DIA | | |
0270 701004 100.000 SY | 81.00000 8100.00] 160.00000 16000.00| 105.00000 10500.00
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
8" | | |
0280 701010 350.000 LF | 24.00000 8400.00] 36.75000 12862.50| 38.90000 13615.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0290 701020 350.000 LF | 25.00000 8750.00] 40.85000 14297.50| 42.00000 14700.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0300 701021 1500.000 LF | 25.00000 37500.00] 35.00000 52500.00| 42.00000 63000.00
| | |
| | |

AND GUTTER, TYPE 2
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TABULATION OF BIDS
FINAL
CONTRACT TITLE DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER 002 CONTRACT 1ID 28-034-03.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT M6
SET-ASIDE
| ( 3 ) I ( 4 I ( 5 )
| STRIPE-A-LOT INC/APS |CIRILLO BROS INC |[EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0310 701022 250.000 LF | 25.00000 6250.00] 35.85000 8962.50] 42.00000 10500.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0320 705001 2500.000 SF | 5.00000 12500.00| 7.00000 17500.00| 6.85000 17125.00
P.C.C. SIDEWALK, 4" | | |
0330 705002 750.000 SF | 8.00000 6000.00] 10.50000 7875.00| 11.00000 8250.00
P.C.C. SIDEWALK, 6" | | |
0340 705525 500.000 SF | 17.00000 8500.00] 15.00000 7500.00] 16.80000 8400.00
CURB RAMP, TYPE 1 | | |
0350 705526 500.000 SF | 18.00000 9000.00] 15.00000 7500.00] 16.80000 8400.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0360 708050 10.000 EACH | 1800.00000 18000.00| 2900.00000 29000.00] 2520.00000 25200.00
DRAINAGE INLET, 34" X 18" | | |
0370 708051 10.000 EACH | 2200.00000 22000.00] 2950.00000 29500.00] 2730.00000 27300.00
DRAINAGE INLET, 34" X 24" | | |
0380 708052 10.000 EACH | 2800.00000 28000.00] 3400.00000 34000.00] 3150.00000 31500.00
DRAINAGE INLET, 48" X 30" | | |
0390 708053 5.000 EACH | 3500.00000 17500.00| 4350.00000 21750.00] 3675.00000 18375.00
DRAINAGE INLET, 48" X 48" | | |
0400 708054 5.000 EACH | 5200.00000 26000.00] 4500.00000 22500.00] 4200.00000 21000.00
DRAINAGE INLET, 66" X 30" | | |
0410 708500 75.000 EACH | 250.00000 18750.00| 250.00000 18750.00| 273.00000 20475.00
REPLACING CATCH BASIN GRATES | | |
0420 708504 75.000 EACH | 300.00000 22500.00] 325.00000 24375.00] 368.00000 27600.00
REPLACING CATCH BASIN FRAMES | | |
0430 710503 500.000 EACH | 800.00000 400000.00| 700.00000 350000.00] 683.00000 341500.00
REPAIRING EXISTING CATCH BASINS | | |
0440 710505 50.000 EACH | 500.00000 25000.00] 450.00000 22500.00] 788.00000 39400.00
REPAIRING EXISTING MANHOLES | | |
0450 710511 50.000 EACH | 450.00000 22500.00] 950.00000 47500.00| 735.00000 36750.00
REMOVE AND REPLACE EXISTING CATCH BASIN | | |
HOOD | | |
0460 712006 100.000 SY | 45.00000 4500.00] 73.00000 7300.00] 68.30000 6830.00
RIPRAP, R-5 | | |
0470 715001 350.000 LF | 25.00000 8750.00] 34.30000 12005.00| 15.80000 5530.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0480 720527 5000.000 EADY | 0.22000 1100.00] 1.00000 5000.00] 0.40000 2000.00
| | |

PLASTIC DRUMS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/21/08
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER CONTRACT 1ID 28-034-03.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) | ( 5 )
| STRIPE-A-LOT INC/APS |CIRILLO BROS INC |[EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0490 732000 3500.000 sSY | 5.50000 19250.00| 11.30000 39550.00] 8.40000 29400.00
TOPSOIL, 4" DEPTH | | |
0500 734016 3500.000 sSY | 0.75000 2625.00] 0.95000 3325.00] 0.80000 2800.00
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0510 735006 3500.000 sSY | 1.25000 4375.00] 0.75000 2625.00] 0.80000 2800.00
MULCHING, STRAW | | |
0520 735533 1000.000 SY | 2.75000 2750.00] 2.50000 2500.00] 2.10000 2100.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0530 742500 1000.000 HOUR | 37.78000 37780.00] 37.78000 37780.00] 37.78000 37780.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0540 742514 100.000 HOUR | 54.78000 5478.00] 54.78000 5478.00] 54.78000 5478.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0550 743003 50.000 EADY | 27.50000 1375.00] 20.00000 1000.00] 31.50000 1575.00
ARROWPANELS, | | |
0560 743501 100.000 EADY | 1.10000 110.00] 3.00000 300.00] 2.10000 210.00
WARNING LIGHTS | |
0570 743504 100.000 EACH | 220.00000 22000.00] 125.00000 12500.00| 105.00000 10500.00
WARNING SIGNS | |
0580 743506 25.000 EADY | 1.65000 41.25| 10.00000 250.00] 1.85000 46.25
TEMPORARY BARRICADES, TYPE III | | |
0590 743525 500.000 EADY | 2.20000 1100.00] 2.00000 1000.00] 5.25000 2625.00
TEMPORARY WARNING SIGNS | | |
0600 743537 50.000 EADY | 137.50000 6875.00] 100.00000 5000.00] 158.00000 7900.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, | | |
0610 748506 100.000 LF | 11.00000 1100.00] 21.00000 2100.00] 9.45000 945.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, | | |
0620 758000 1500.000 SY | 29.33000 43995.00| 19.20000 28800.00] 26.30000 39450.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0630 762001 2500.000 LF | 1.50000 3750.00] 2.75000 6875.00] 2.10000 5250.00
SAW CUTTING, HOT MIX | | |
0640 762002 500.000 LF | 6.00000 3000.00] 5.50000 2750.00] 6.30000 3150.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0650 763000 LUMP | 49200.00000 49200.00| 50000.00000 50000.00| 74500.00000 74500.00
INITIAL EXPENSE | |
SECTION TOTALS | S 1,452,679.25| S 1,507,795.50| S 1,569,286.75
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 1,452,679.25| S 1,507,795.50| S 1,569,286.75

DBE GOALS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/21/08
PAGE 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER 002 CONTRACT ID 28-034-03.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT M6
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| STRIPE-A-LOT INC/APS |CIRILLO BROS INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e




CONTRACT TITLE DRAINAGE REPAIRS,
CALL ORDER : 002
LETTING DATE 07/22/08

SET-ASIDE

NORTH DISTRICT,
CONTRACT 1ID
DISTRICT : M6

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
OPEN END
28-034-03.01

COUNTIES

NEW CASTLE

DATE
PAGE

08/21/08
002 -11

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 DRAINAGE REPAIRS

0010 202000 30.000 CY
EXCAVATION AND EMBANKMENT
0020 206000 10.000 cCY

ROCK EXCAVATION FOR STRUCTURES AND
TRENCHES

0030 208000 750.000 cCYy
EXCAVATION AND BACKFILL FOR PIPE
TRENCHES

0040 209006
BORROW, TYPE F

0050 210000 250.000 CY
FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL

0060 211004 500.000 LF
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

150.000 cCY

(PIPE)

0070 251501 50.000 LF
SILT FENCE

0080 302007 50.000 cCYy
GRADED AGGREGATE BASE COURSE, TYPE B

0090 302008 50.000 cCYy

GRADED AGGREGATE BASE COURSE,
PATCHING

TYPE B,

0100 302500 25.000 TON
DELAWARE NO. 3 STONE

0110 302503 10.000 TON
DELAWARE NO. 57 STONE

0120 401665 100.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0130 401666 50.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0140 602002 50.000 CY
PORTLAND CEMENT CONCRETE MASONRY, CLAS

B

S

( 6
SAM'S CONSTRUCTION LLC

) I ( 7 )

|FONTANA CONCRETE CONTRACTORS

I (
| HARMONY CONSTRUCTION INC

8 )

64.

54.

22.

85.

85.

75.

119.

142.

l46.

650.

UNIT PRICE

.50000

.00000

.90000

75000

25000

90000

.75000

00000

00000

25000

50000

00000

00000

00000

15675.

9712.

13562.

11450.

287.

4250.

4250.

1881.

1195.

14200.

7300.

32500.

00

50

50

00

50

00

00

25

00

00

00

00

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e

| |

22.00000 660.00]| 35.00000 1050.00|

| |

650.00000 6500.00| 200.00000 2000.00|

| |

| |

35.00000 26250.00| 40.00000 30000.00]|

| |

| |

19.00000 2850.00] 30.00000 4500.00|

| |

22.00000 5500.00| 33.00000 8250.00|

| |

| |

5.00000 2500.00| 25.00000 12500.00|

| |

| |

3.00000 150.00] 15.00000 750.00

| |

45.00000 2250.00] 80.00000 4000.00|

| |

25.00000 1250.00]| 80.00000 4000.00|

| |

| |

85.00000 2125.00] 75.00000 1875.00]

| |

85.00000 850.00] 75.00000 750.00

| |

95.00000 9500.00| 200.00000 20000.00]|

| |

| |

99.00000 4950.00| 180.00000 9000.00|

| |

| |

500.00000 25000.00]| 750.00000 37500.00|

| |

| |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : DRAINAGE REPAIRS, NORTH DISTRICT,

CALL ORDER : 002
LETTING DATE : 07/22/08

SET-ASIDE

CONTRACT 1ID

DISTRICT

OPEN END
28-034-03.01

COUNTIES : NEW CASTLE

DATE
PAGE

08/21/08
002 -12

LINE NO / ITEM CODE / ALT

INTEGRAL PORTLAND CEMENT CONCRETE CURB

)

( 6
SAM'S CONSTRUCTION LLC

I (
|FONTANA CONCRETE CONTRACTORS

I (
| HARMONY CONSTRUCTION INC

8 )

750

1000

50.

56.

78.

55.

310.

546.

661.

155.

46

51

37

UNIT PRICE

.00000

.00000

85000

60000

25000

00000

.90000

.20000

.30000

50000

25000

25000

25000

.00000

.75000

.95000

18750.

25000.

20340.

22640.

15650.

13750.

21750.

39000.

15750.

15525.

136562.

99187.

15525.

16100.

18112.

56925.

00

00

00

00

00

00

00

00

00

00

50

50

00

00

50

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e et
0150 602603 25.000 CYy | 700.00000 17500.00| 900.00000 22500.00]
HIGH EARLY STRENGTH CONCRETE | | |
0160 605573 25.000 EACH | 250.00000 6250.00] 250.00000 6250.00]
STEEL PLATES, 4'X6'X3/4" | | |
0170 612021 400.000 LF | 60.00000 24000.00] 75.00000 30000.00]
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0180 612022 400.000 LF | 60.00000 24000.00] 80.00000 32000.00]
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0190 612023 200.000 LF | 150.00000 30000.00] 125.00000 25000.00]
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0200 612520 250.000 LF | 45.00000 11250.00| 70.00000 17500.00|
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0210 612529 7500.000 LF | 3.00000 22500.00] 2.85000 21375.00]
PIPE VIDEO INSPECTION | | |
0220 612535 7500.000 LF | 5.00000 37500.00] 4.85000 36375.00]
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0230 612536 2500.000 LF | 6.00000 15000.00| 5.85000 14625.00|
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0240 612537 50.000 HOUR | 300.00000 15000.00| 325.00000 16250.00|
HEAVY CLEANING OF DRAINAGE PIPE | | |
0250 612539 250.000 EACH | 500.00000 125000.00| 510.00000 127500.00|
PRESSURE GROUTING PIPE JOINTS, 15"-24" | | |
DIA | | |
0260 612540 150.000 EACH | 600.00000 90000.00| 600.00000 90000.00|
PRESSURE GROUTING PIPE JOINTS, GREATER | | |
THAN 24"-30" DIA | | |
0270 701004 100.000 SY | 85.00000 8500.00] 135.00000 13500.00|
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
8" | | |
0280 701010 350.000 LF | 20.00000 7000.00] 40.00000 14000.00|
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0290 701020 350.000 LF | 19.00000 6650.00] 45.00000 15750.00|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0300 701021 1500.000 LF | 20.00000 30000.00] 33.00000 49500.00|
| | |
| | |

AND GUTTER, TYPE 2



CONTRACT TITLE

DRAINAGE REPAIRS,

DELAWARE DEPARTMENT OF TRANSPORTATION

NORTH DISTRICT,

TABULATION OF BIDS

FINAL

OPEN END

DATE
PAGE

08/21/08
002 -13

CALL ORDER 002 CONTRACT 1ID 28-034-03.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT M6
SET-ASIDE
( 6 ) I ( 7 ) I ( 8 )
SAM'S CONSTRUCTION LLC |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0310 701022 250.000
INTEGRAL PORTLAND CEMENT CONCRETE
AND GUTTER, TYPE 3

0320 705001 2500.000
P.C.C. SIDEWALK, 4"

0330 705002 750.000
P.C.C. SIDEWALK, 6"

0340 705525 500.000
CURB RAMP, TYPE 1

0350 705526 500.000
CURB RAMP, TYPE 2, 3, AND/OR 4

0360 708050 10.000
DRAINAGE INLET, 34" X 18"

0370 708051 10.000
DRAINAGE INLET, 34" X 24"

0380 708052 10.000
DRAINAGE INLET, 48" X 30"

0390 708053 5.000
DRAINAGE INLET, 48" X 48"

0400 708054 5.000
DRAINAGE INLET, 66" X 30"

0410 708500 75.000
REPLACING CATCH BASIN GRATES

0420 708504 75.000
REPLACING CATCH BASIN FRAMES

0430 710503 500.000
REPAIRING EXISTING CATCH BASINS

0440 710505 50.000
REPAIRING EXISTING MANHOLES

0450 710511 50.000
REMOVE AND REPLACE EXISTING CATCH
HOOD

0460 712006 100.000
RIPRAP, R-5

0470 715001 350.000
PERFORATED PIPE UNDERDRAINS, 6"

0480 720527 5000.000

PLASTIC DRUMS

LF
CURB

SF

SF

SF

SF

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
BASIN

SY

LF

EADY

14.

14.

2500.

2500.

3000.

3000.

3000.

250.

300.

950.

700.

950.

55.

15.

.50000

.75000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.50000

AMOUNT | UNIT PRICE AMOUNT |
4500.00| 50.00000 12500.00]
| |
16250.00| 8.00000 20000.00]|
5062.50: 9.00000 6750.00:
7000.00: 15.00000 7500.00:
7000.00: 15.00000 7500.00:
25000.00: 2200.00000 22000.00:
25000.00: 2400.00000 24000.00:
BOOO0.00: 2700.00000 27000.00:
15000.00: 3000.00000 15000.00:
15000.00: 3400.00000 17000.00:
18750.00: 300.00000 22500.00:
22500.00: 275.00000 20625.00:
475000.00: 985.00000 492500.00:
35000.00: 585.00000 29250.00:
47500.00: 900.00000 45000.00:
| |
5500.00| 80.00000 8000.00|
5250.00: 42.00000 14700.00:
2500.00: 0.65000 3250.00:
| |

UNIT PRICE

57.

10.

17.

17.

2520.

2526.

2900.

3165.

3345.

317.

316.

1033.

672.

1035.

93.

19.

50000

.20000

35000

25000

25000

00000

25000

00000

00000

00000

00000

25000

00000

75000

00000

50000

30000

.50000

14375.

23000.

7762.

8625.

8625.

25200.

25262.

29000.

15825.

16725.

23775.

23718.

516500.

33637.

51750.

9350.

6755.

2500.

00

00

50

00

00

00

50

00

00

00

00

75

00

50

00

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/21/08
PAGE 002 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER : 002 CONTRACT ID : 28-034-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT : M6
SET-ASIDE
| ( 6 ) I ( 7 ) | ( 8 )
|SAM'S CONSTRUCTION LLC |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0490 732000 3500.000 sSY | 10.00000 35000.00] 11.00000 38500.00] 9.30000 32550.00
TOPSOIL, 4" DEPTH | | |
0500 734016 3500.000 sSY | 5.00000 17500.00| 1.00000 3500.00] 1.15000 4025.00
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0510 735006 3500.000 sSY | 3.00000 10500.00| 1.00000 3500.00] 1.15000 4025.00
MULCHING, STRAW | | |
0520 735533 1000.000 SY | 7.00000 7000.00] 5.00000 5000.00] 5.75000 5750.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0530 742500 1000.000 HOUR | 37.78000 37780.00] 37.78000 37780.00] 37.78000 37780.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0540 742514 100.000 HOUR | 54.78000 5478.00] 54.78000 5478.00] 54.78000 5478.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0550 743003 50.000 EADY | 125.00000 6250.00] 50.00000 2500.00] 35.10000 1755.00
ARROWPANELS, TYPE C | | |
0560 743501 100.000 EADY | 3.00000 300.00] 4.00000 400.00] 43.75000 4375.00
WARNING LIGHTS , TYPE B | | |
0570 743504 100.000 EACH | 10.00000 1000.00] 160.00000 16000.00| 95.20000 9520.00
WARNING SIGNS | |
0580 743506 25.000 EADY | 10.00000 250.00] 8.00000 200.00] 74.75000 1868.75
TEMPORARY BARRICADES, TYPE III | | |
0590 743525 500.000 EADY | 3.00000 1500.00] 6.00000 3000.00] 2.35000 1175.00
TEMPORARY WARNING SIGNS | | |
0600 743537 50.000 EADY | 150.00000 7500.00] 250.00000 12500.00| 135.00000 6750.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0610 748506 100.000 LF | 11.00000 1100.00] 10.00000 1000.00] 12.50000 1250.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0620 758000 1500.000 SY | 22.00000 33000.00] 25.00000 37500.00] 28.75000 43125.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0630 762001 2500.000 LF | 3.00000 7500.00] 1.00000 2500.00] 1.75000 4375.00
SAW CUTTING, HOT MIX | | |
0640 762002 500.000 LF | 9.00000 4500.00] 6.00000 3000.00] 6.90000 3450.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0650 763000 LUMP | 74754.88000 74754.88| 35000.00000 35000.00] 69600.00000 69600.00
INITIAL EXPENSE | |
SECTION TOTALS | S 1,573,210.38| S 1,670,733.00| S 1,757,374.25
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 1,573,210.38| S 1,670,733.00| S 1,757,374.25

DBE GOALS | 3|



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END

DATE
PAGE

08/21/08
002 -15

CALL ORDER 002 CONTRACT 1ID 28-034-03.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT M6
SET-ASIDE
( 6 ) I ( 7 ) I ( 8 )
SAM'S CONSTRUCTION LLC |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

AMOUNT| UNIT PRICE

AMOUNT |

|
UNIT PRICE




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/21/08
PAGE : 002 -16
TABULATION OF BIDS

FINAL
CONTRACT TITLE : DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER : 002 CONTRACT ID : 28-034-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT : M6
SET-ASIDE
I ( 9 ) ( ) ( )

|A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT

SECTION 0001 DRAINAGE REPAIRS

PORTLAND CEMENT CONCRETE MASONRY, CLASS
B

| | |
0010 202000 30.000 cCYy | 35.00000 1050.00] |
EXCAVATION AND EMBANKMENT | | |
0020 206000 10.000 cCY | 500.00000 5000.00] |
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0030 208000 750.000 CY | 50.00000 37500.00] |
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209006 150.000 CY | 35.00000 5250.00] |
BORROW, TYPE F | | |
0050 210000 250.000 cCY | 22.00000 5500.00] |
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0060 211004 500.000 LF | 28.00000 14000.00| |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0070 251501 50.000 LF | 5.00000 250.00] |
SILT FENCE | | |
0080 302007 50.000 cCYy | 100.00000 5000.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0090 302008 50.000 CYy | 105.00000 5250.00] |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0100 302500 25.000 TON | 50.00000 1250.00] |
DELAWARE NO. 3 STONE | | |
0110 302503 10.000 TON | 50.00000 500.00] |
DELAWARE NO. 57 STONE | | |
0120 401665 100.000 TON | 145.00000 14500.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0130 401666 50.000 TON | 135.00000 6750.00] |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0140 602002 50.000 cCYy | 1450.00000 72500.00] |
| | |
| | |



INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/21/08
PAGE 002 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE DRAINAGE REPAIRS, NORTH DISTRICT, OPEN END
CALL ORDER 002 CONTRACT ID 28-034-03.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT M6
SET-ASIDE
I ( 9 ) I ( ) I ( )
|A-DEL CONSTRUCTION CO INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0150 602603 25.000 CYy | 1625.00000 40625.00| |
HIGH EARLY STRENGTH CONCRETE | | |
0160 605573 25.000 EACH | 400.00000 10000.00| |
STEEL PLATES, 4'X6'X3/4" | | |
0170 612021 400.000 LF | 143.50000 57400.00| |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0180 612022 400.000 LF | 145.00000 58000.00| |
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0190 612023 200.000 LF | 115.00000 23000.00] |
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0200 612520 250.000 LF | 110.00000 27500.00] |
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0210 612529 7500.000 LF | 3.25000 24375.00] |
PIPE VIDEO INSPECTION | | |
0220 612535 7500.000 LF | 5.75000 43125.00| |
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0230 612536 2500.000 LF | 7.00000 17500.00| |
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0240 612537 50.000 HOUR | 345.00000 17250.00| |
HEAVY CLEANING OF DRAINAGE PIPE | | |
0250 612539 250.000 EACH | 570.00000 142500.00| |
PRESSURE GROUTING PIPE JOINTS, 15"-24" | | |
DIA | | |
0260 612540 150.000 EACH | 725.00000 108750.00| |
PRESSURE GROUTING PIPE JOINTS, GREATER | | |
THAN 24"-30" DIA | | |
0270 701004 100.000 SY | 175.00000 17500.00| |
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
8" | | |
0280 701010 350.000 LF | 45.00000 15750.00| |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0290 701020 350.000 LF | 51.00000 17850.00| |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0300 701021 1500.000 LF | 45.00000 67500.00| |
| | |
| | |

AND GUTTER, TYPE 2
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0310 701022 250.000 LF | 40.00000 10000.00| |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0320 705001 2500.000 SF | 9.50000 23750.00] |
P.C.C. SIDEWALK, 4" | | |
0330 705002 750.000 SF | 13.50000 10125.00| |
P.C.C. SIDEWALK, 6" | | |
0340 705525 500.000 SF | 13.00000 6500.00] |
CURB RAMP, TYPE 1 | | |
0350 705526 500.000 SF | 20.50000 10250.00| |
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0360 708050 10.000 EACH | 4200.00000 42000.00| |
DRAINAGE INLET, 34" X 18" | | |
0370 708051 10.000 EACH | 4400.00000 44000.00| |
DRAINAGE INLET, 34" X 24" | | |
0380 708052 10.000 EACH | 4300.00000 43000.00| |
DRAINAGE INLET, 48" X 30" | | |
0390 708053 5.000 EACH | 4500.00000 22500.00] |
DRAINAGE INLET, 48" X 48" | | |
0400 708054 5.000 EACH | 5200.00000 26000.00] |
DRAINAGE INLET, 66" X 30" | | |
0410 708500 75.000 EACH | 275.00000 20625.00] |
REPLACING CATCH BASIN GRATES | | |
0420 708504 75.000 EACH | 255.00000 19125.00| |
REPLACING CATCH BASIN FRAMES | | |
0430 710503 500.000 EACH | 1385.00000 692500.00] |
REPAIRING EXISTING CATCH BASINS | | |
0440 710505 50.000 EACH | 1175.00000 58750.00| |
REPAIRING EXISTING MANHOLES | | |
0450 710511 50.000 EACH | 2000.00000 100000.00| |
REMOVE AND REPLACE EXISTING CATCH BASIN | | |
HOOD | | |
0460 712006 100.000 SY | 100.00000 10000.00| |
RIPRAP, R-5 | | |
0470 715001 350.000 LF | 20.00000 7000.00] |
PERFORATED PIPE UNDERDRAINS, 6" | | |
0480 720527 5000.000 EADY | 0.75000 3750.00] |
| | |

PLASTIC DRUMS
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0490 732000 3500.000 SY | 8.00000 28000.00 | [
TOPSOIL, 4" DEPTH | [ |
0500 734016 3500.000 SY | 1.50000 5250.00 | [
PERMANENT GRASS SEEDING, SUBDIVISION | [ |
0510 735006 3500.000 SY | 2.75000 9625.00 | [
MULCHING, STRAW | | |
0520 735533 1000.000 SY | 2.75000 2750.00 | |
SOIL RETENTION BLANKET MULCH, TYPE 3 | [ |
0530 742500 1000.000 HOUR | 37.78000 37780.00| [
FLAGGER, NEW CASTLE COUNTY, STATE | [ |
0540 742514 100.000 HOUR | 54.78000 5478.00 | |
FLAGGER, NEW CASTLE COUNTY, STATE, | [ |
OVERTIME | [ |
0550 743003 50.000 EADY | 55.00000 2750.00 | [
ARROWPANELS, TYPE C | | |
0560 743501 100.000 EADY | 2.00000 200.00 | |
WARNING LIGHTS , TYPE B | [ |
0570 743504 100.000 EACH | 350.00000 35000.00]| |
WARNING SIGNS | |
0580 743506 25.000 EADY | 3.00000 75.00 | [
TEMPORARY BARRICADES, TYPE III | [ |
0590 743525 500.000 EADY | 12.00000 6000.00 | [
TEMPORARY WARNING SIGNS | | |
0600 743537 50.000 EADY | 200.00000 10000.00 | [
FURNISH AND MAINTAIN TRUCK-MOUNTED | [ |
ATTENUATOR, TYPE II | [ |
0610 748506 100.000 LF | 13.00000 1300.00| |
PERMANENT PAVEMENT STRIPING, EPOXY | [ |
RESIN PAINT, 4" | [
0620 758000 1500.000 SY | 25.00000 37500.00]| [
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | [ |
ETC. | | |
0630 762001 2500.000 LF | 3.65000 9125.00| [
SAW CUTTING, HOT MIX | | |
0640 762002 500.000 LF | 16.00000 8000.00 | |
SAW CUTTING, CONCRETE, FULL DEPTH | [ |
0650 763000 LUMP | 100000.00000 100000.00 | [
INITIAL EXPENSE | |
SECTION TOTALS | $ 2,311,633.00] $ | $
—————————————————————————————————————————— —————————————————
CONTRACT TOTALS | $ 2,311,633.00]| $ 0.00] $

DBE GOALS | % % |

o\
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